

ADDENDUM 6
December 2, 2011

PCAPP Training Facility
For Pueblo Development Foundation
4 Jetway Ct.
Pueblo, CO 81001
SEH Project 117652

From: Short Elliott Hendrickson Inc.
503 N. Main, Suite 225
Pueblo, CO 81003

To: All Document Holders.

DOCUMENT HOLDERS on the above-named project are hereby notified that this document shall be appended to, take precedence over and become part of the original bidding documents dated November 14, 2011, for this work. Bids submitted for the construction of this work shall conform to this document. Bidders shall acknowledge on the Bid Form receipt of this Addendum.

This addendum consists of 1 page.

Changes to Specifications:

1. Section 00 21 14, 1.07:
 - a. Revise the date of Substantial Completion to be May 1, 2012
 - b. Add, "B. Contractors will be allowed to begin construction on December 26, 2011. If the lease with the tenant is not executed by December 26, each day the contractor is not allowed to begin work, a day will be added to the Substantial Completion date of May 1, 2012"

Changes to Drawings:

None.

Product Approvals:

None.

Attachments:

None.

END OF ADDENDUM #6